Forecast of Metro Vancouver Water Services Construction Procurements for Q4 2026 - Q4 2027
- Construction

Anticipated
Procurement |Contract Year and Qtr. in which RFQ/ RFP/ Tender to be
Process Type Approx. Construction Contract Value issued.
Project Project description/Scope of work DBB,
PDB,
RFQ, RFP, [CMAR,
Tender, ITT |etc. <$1M $1M-5M $5M-$20M (> $20M RFQ RFP Tender
Water Mains
Central Park Main No. 2 Phase 4 !nstallatlon of approximately 4.0 km of 500mm Ductile Iron pipe, including line valves not RFQ / Tender TBC X 2026 Q4
in chambers
Water Treatment Plants / Facilities
SCFP Clearwell Baffle Replacement Pilot Repair and replacement of baffles in the SCFP clearwell. RFP TBC X 2027 Q1/Q2
Rechlorination Upgrade Construction Upgrade and replacement work at 3 rechlorination stations. RFP TBC X 2027 Q1/Q2
CWTP CO2 System Improvements Addition of redundant side-stream CO2 system to CWTP RFP TBC X 2027 Q1/Q2
Dam Projects
: Hazardous material abatement of lead and asbestos In Cleveland Dam and seymour Falls
gt;aDt:nr«].ZriFD Hazardous Material (Lead and Asbestos) Dam REP TBC X 2027 Q1/Q2

*Highlighted projects will be presented at the webinar on Oct 7, 2026. Last Update: 10/9/2026



Forecast of Metro Vancouver Liquid Waste Services Construction Procurements for Q4 2026 - Q4 2027
- Construction

Anticipated
Procurement [Contract Year and Qtr. in which RFQ/ RFP/ Tender to be
Process Type Approx. Construction Contract Value issued.
Project Project description/Scope of work DBB,
PDB,
RFQ, RFP, |CMAR,
Tender, ITT |etc. <$1M $1M-5M $5M-$20M (> $20M RFQ RFP Tender
Pump Stations/Sewer Mains
FSA Flow Metering Program Construction of 2 Flow Metering Sites in FSA RFP DBB X 2026 Q3
NSSA Flow Meter Program - Phase 2 Construction of 3 Flow Metering Sites in NSSA ITT DBB X 2026 Q4
Harbour Sewerage Pump Station (HRB) and Jervis [Rehabilitation of the Harbour Sewerage Pump Station (HRB) and Jervis Sewerage Pump RFQ/ RFP DBB X 2026 Q4 2027 Q1

Sewerage Pump Station (JRV) - Suction Piping Station (JRV) - Suction Piping

Supply and installation of the new sewer and utility bridge and the other associated
miscellaneous components of the construction items on North Road between Highway 1 |RFQ /RFP DBB X 2026 Q4 2027 Q1
and Brunette River

North Road Trunk Sewer No. 2 Phase 1B - BNSF
Railway Crossing

Replacement of the medium voltage unit substation at Kent Pump Station, including
construction of the incoming switchgear section, BC Hydro meter, transformer, and motor |[RFQ/ITT DBB X 2026 Q4 2027 Q1
control center (MCC)

Kent Pump Station High Voltage Switchgear
Replacement

Supply and install of a brand new pump station to replace the existing Westridge Pump

Cliff Ave Pump Station Upgrade Station 1, to be named Cliff Ave Pump Station RFQ / RFP DBB X 2026 Q4 2027 Q2
New Westminster Interceptor Columbia Rehabilitation of the existing NWI for Phase 5 along Columbia Street from MH12
Rehabilitation (NWICR) Phase 5 (previously MHS5) to Sewer Manhole 1 (SMH1) RFQ/RFP DBB X 2027 Q1 2027 Q2
North §urrey Interceptor Manson Road Phase 1 Twinning the existing North Surrey Interceptor Manson Rd Section by microtunneling RFQ/ RFP DBB X 2027 Q1 2027 Q2
Twinning from Scott Rd. to Grace Rd
. Rehabilitation of NWI West Branch (NWW) from MH 16A to NWI Columbia Street
New Westminster Interceptor West Branch (NWW) | i cion (NWX) and NWI Columbia Street Extension (NWX), from the control chamber | RFP DBB X 2027 Q1
and Columbia Extension (NWX) Rehabilitation
to the new McNeely Chamber
Stoney Creek Trunk Sewer Upgrade - Burnaby Supply and installation of the Stoney Creek Trunk Sewer - Burnaby Section RFQ / RFP DBB X 2027 Q1 2027 Q2
Glenbrook CSO Gate Replacement Isolate the existing chamber and replace the CSO gate RFP DBB X 2027 Q2
\éveh':;ebﬁ;c;i;orcemam Replacement and Supply and installation of the White Rock Forcemain, approximately 1km in length RFQ /RFP DBB X 2027 Q2 2027 Q3
Wastewater Treatment Plants
LIWWTP Pwr Reliability Project - SDG & Bldg Con§truct|on of standby diesel generatlors' anq a building to improve the reliability and REP DBB X 2026 Q4
quality of the plant power supply and distribution system
IIWWTP Waste Gas Burner Redundancy Supply and installation of a waste gas burner for the digester gas system. RFP DBB X 2026 Q4
LIWWTP Gravity Thickener Redundancy Project bCL(I)g;(tartL;ct new Gravity Thickener and Refurbishment existing Gravity Thickener (pending RFQ / RFP DBB X 2027 Q2 2027 Q4
NLWWT.P. SC?L Power D|str|put|on System Review Replacement of existing protection relays and associated auxiliary equipment. RFP DBB X 2027 Q2
and Modification - Construction
AIWWTP 6" Grit Line Replacement Project Replacement of the grit lines from PA Tank 1 through 13 RFP DBB X 2027 Q2
LIWWTP Secondary Clarifier Refurbishment Project |Refurbish four (4) existing Secondary Clarifiers RFQ / RFP DBB X 2027 Q2 2027 Q4

*Highlighted projects will be presented at the webinar on Oct 7, 2026. Last Update: 10/9/2026



Forecast of Metro Vancouver Project Delivery Procurements for Q4 2026 - Q4 2027 - Construction

Anticipated
Procurement [Contract Year and Qtr. in which RFQ/ RFP/ Tender to be
Process Type Approx. Construction Contract Value issued.
Project Project description/Scope of work DBB,
PDB,
RFQ, RFP, [CMAR,
Tender, ITT |etc. <$1M $1M-5M $5M-$20M (> $20M RFQ RFP Tender
Annacis Stage 5 Expansion
Solid Contact Tank Modifications - Contractor 3{,?:5;2 modifications to existing channel structures, requiring significant transfer RFP DBB X 2027 Q1 2027 Q2
Optimization Works - Contractor V.arlous prqectg .to a!ddress structural water ingress, channel lining and upgrades, and foul RFP DBB X 2027 Q2 2027 Q3
air system modifications.
lona Island Wastewater Treatment Plant Projects
Geotechnical Field Trials Executlon_of field con_strgc_tabﬂﬂy trials for piling, stone columns, and seismic barrier REP DBB X 2026 Q4 2027 Q2
installed via cutter soil mixing (CSM).
Site Grading Construction Services Supply and installation of f|II.mat.er|aI, |nclud|lng hauling, placement, compaction, and REP DBB X 2026 Q4 2027 Q2
grading across the former biosolids land drying area.
Multi-year contract with various scopes of work related to the maintenance of the newly
lona Causeway Maintenance constructed lona Causeway, including, but not limited to snow plowing, de-icing, debris RFP DBB X 2026 Q3 2026 Q4
removal, vegetation clearing, and road light repairs.
Supply and installation of electrical cables required for the supply of temporary
Temporary Construction Power construction power. Scope of work excludes civil work such as trenching and conduit RFP DBB X 2027 Q2 2027 Q4
installation.
- e . Structural repairs, including crack repairs for the existing pipe gallery. This scope will also
AR B Rehab|l!tat|on STEHUE Repr?urs & include the supply and installation of a booster pump system to increase pressure of RFP DBB X 2026 Q4 2027 Q3
C1 Booster Pump Station Supply and Installation -
municipal water supply.
Existing Asset Rehabilitation — General Contractor |Installation of owner-supplied electrical and mechanical equipment including pump motors
for Electrical and Mechanical Equipment Installation [and VFDs, MCCs, switchgears, and transformers. NG RAZ DBB X A2 B IS A e

*Highlighted projects will be presented at the webinar on Oct 7, 2026.
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